

GOVERNMENT OF AUNACHAL PRADESH
OFFICE OF THE EXECUTIVE ENGINEER, PHE&WS DIVISION, DAPORIJO

No. DPHE/PB- 29/2022-23/

Dated Daporijo the 07th April'2023**NOTICE INVITING TENDER**

The Executive Engineer, PHE & WS Division, Daporijo on behalf of the Governor of Arunachal Pradesh invites sealed item rate tender in two bid system from approved and eligible **Class-V, V(A), IV & III** category contractors/firm registered with CPWD/APPWD/MES/BRO/NHPC/NEEPCO/etc. for execution of following works up to **1530 hrs** on **14/04/2023** and which will be opened on **17/04/2023** at **1030 hrs** in presence of the intending bidders or the representative of the firm, under **Jal Jeevan Mission (JJM) Programme 2023-24**.

Package & NIT No	Name of Project	Estimated cost	Earnest money	Date of receipt of application for tender documents	Date & time for issue of tender documents	Last date & time for receipt of tender	Date & time of Opening of tender	Time allowed for completion of works
1	2	3	4	5	6	7	8	9
Package-I DPHE/NIT/JJ M-01/23-24	P/D/W/S at CO HQ. Maro	Rs. 81,07,057/-	Rs. 81,070/-	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months
Package-II DPHE/NIT/JJM -02/23-24	P/D/W/S at Riko Medical Sub- Centre	Rs. 15,51,546/-	Rs. 15,515/-	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months
Package-III DPHE/NIT/JJM -03/23-24	P/D/W/S at Tode-II village	Rs. 18,71,021/-	Rs. 18,710/-	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months
Package-IV DPHE/NIT/JJM -04/23-24	P/D/W/S at Banyom Ronya village	Rs. 13,14,907/-	Rs. 13,150/-	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months
Package-V DPHE/NIT/JJM -05/23-24	P/D/W/S at Lingko village	Rs. 40,51,123/-	Rs. 40,510/-	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months

Package-XIII DPHE/NIT/JJM -13/23-24	P/D/W/S at New Bator village	Rs. 12,56,351/-	Rs. 12,563/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-VI DPHE/NIT/JJM -06/23-24	Augmentation of W/S at Lamdik village	Rs. 9,18,260/-
Package-XII DPHE/NIT/JJM -12/23-24	P/D/W/S at Ayamarde-II village	Rs. 12,53,828/-	Rs. 12,538/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-VII DPHE/NIT/JJM -07/23-24	Augmentation of W/S at Batak-I & II village	Rs. 8,07,079/-
Package-XI DPHE/NIT/JJM -11/23-24	P/D/W/S at Kamru village	Rs. 11,85,701/-	Rs. 11,857/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-VIII DPHE/NIT/JJM -08/23-24	P/D/W/S at Segi-Gusar CO HQ.	Rs. 80,00,000/-
Package-X DPHE/NIT/JJM -10/23-24	P/D/W/S at ADC HQ. Digbak	Rs. 99,98,268/-	Rs. 99,982/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-
Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-	Rs. 91,012/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-X DPHE/NIT/JJM -10/23-24	P/D/W/S at ADC HQ. Digbak	Rs. 99,98,268/-
Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-	Rs. 91,012/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-XI DPHE/NIT/JJM -11/23-24	P/D/W/S at Kamru village	Rs. 11,85,701/-
Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-	Rs. 91,012/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-XII DPHE/NIT/JJM -12/23-24	P/D/W/S at Ayamarde-II village	Rs. 12,53,828/-
Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-	Rs. 91,012/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-XIII DPHE/NIT/JJM -13/23-24	P/D/W/S at New Bator village	Rs. 12,56,351/-
Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-	Rs. 91,012/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-VI DPHE/NIT/JJM -06/23-24	Augmentation of W/S at Lamdik village	Rs. 9,18,260/-
Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-	Rs. 91,012/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-VII DPHE/NIT/JJM -07/23-24	Augmentation of W/S at Batak-I & II village	Rs. 8,07,079/-
Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-	Rs. 91,012/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-VIII DPHE/NIT/JJM -08/23-24	P/D/W/S at Segi-Gusar CO HQ.	Rs. 80,00,000/-
Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-	Rs. 91,012/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-
Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-	Rs. 91,012/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-X DPHE/NIT/JJM -10/23-24	P/D/W/S at ADC HQ. Digbak	Rs. 99,98,268/-
Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-	Rs. 91,012/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-XI DPHE/NIT/JJM -11/23-24	P/D/W/S at Kamru village	Rs. 11,85,701/-
Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-	Rs. 91,012/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-XII DPHE/NIT/JJM -12/23-24	P/D/W/S at Ayamarde-II village	Rs. 12,53,828/-
Package-IX DPHE/NIT/JJM -09/23-24	P/D/W/S at Chetam CO HQ.	Rs. 91,01,230/-	Rs. 91,012/-	10/04/2023	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months	Package-XIII DPHE/NIT/JJM -13/23-24	P/D/W/S at New Bator village	Rs. 12,56,351/-

Package-XIV DPHE/NIT/JJM -14/23-24	P/D/W/S at Kerte Rijo village	Rs. 17,08,156/-	Rs. 17,080/-	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months
Package-XV DPHE/NIT/JJM -15/23-24	P/D/W/S at Dere village	Rs. 11,32,095/-	Rs. 11,320/-	10/04/2023	10/04/2023 up to 1530hrs	14/04/2023 up to 1530hrs	17/04/2023 at 1030hrs	4(four) months

1. The tender paper can be had from the office of undersigned on any working days except Sunday and public holidays between **1100 hrs to 1600 hrs** on payment of **Rs.1500/- (One thousand five hundred)** only (Non- refundable) in cash from the cashier of this office or in shape of DD in favour of the Executive Engineer, PHE & WS Division, Daporijo, payable at state Bank of India, Daporijo Up to **10/04/2023**.
2. Earnest money amount mentioned against each package at **column No.4** above only in DCR/FDR/DD/BC of any scheduled Bank Guaranteed by the Reserve Bank of India must accompany with each tender in a **separate envelope**, failing which the tender will be summarily rejected.
3. The undersigned reserves the right to extend or reject any or all tenders without assigning any reason thereof.

ELIGIBILITY CRITERIA

1. The Contractor must registered contractor in **Class- V, V(A) & IV categories** domiciled within the territorial jurisdiction of Community Block/Constituency.
2. The Contractor should submit the original documents of Power of Attorney if required, ST certificate, Domicile certificate, and contractor's registration certificate at the time of submission of tender documents.
3. The contractor should submit cash credit facility certificate (**10% of contract value not more than 3 months old**) of any Nationalised Bank Guaranteed by the Reserve Bank of India along with the bid documents.
4. The contractor should submit an undertaking that he will invest up to **25%** of the bid amount.
5. The contractor should submit up to date sale tax clearance certificate, registration number, GST clearance certificate and PAN card number and related documents issued by the competent authority.
6. The firm/ contractor must submit the latest income tax clearance /exempted certificate at the time of submission of tender.
7. All the Contractors are to produce written "**No Objection Certificate (NOC)**" or no due certificate from the Arunachal Pradesh Co-operative Apex Bank Ltd. Govt. Of Arunachal Pradesh, duly issued by the Managing Director-cum-Chief Executive Officer, Naharlagun/Branch Office at Daporijo.
8. The firm/contractor willing to submit tender should produce bank solvency/guarantee certificate for the value at least **40% the estimated cost put to tender** from any nationalised bank in support of his financial soundness.
9. The firm /contractor willing to submit tender should be Govt. registered contractor under CPWD/APPWD/MES/BRO/NHPC/NEEPCO etc. and must have executed similar type of works/project in hilly areas. The contractor should have completed three similar works each of value not less than **40% of estimated cost** or two similar works each of value not less than **60%**

of estimated cost or one similar work of value not less than **80% of estimated cost** in the last 5 **(five) years** ending previous day of last date of submission of tenders. The certificate in respect of completion of such work must be obtained from the concerned Department and enclosed.

10. The firm must have sound financial background to complete the project even at the eventuality of unavoidable delay in payment owing to such reason as financial crunch of the client Department/Government. No interest will be paid for the delay in payment.
11. The Contractor/Firm shall submit list of works which are in hand (progress) in the following format.

Sl No	Name of work	Name and particulars of Division where work is being executed	Value of work	Position of works in progress	Remarks
1	2	3	4	5	6

sd/-

Executive Engineer
PHE&WS Division
Daporijo

NOT TO BE PUBLISHED

Memo .No. DPHE/PB- 29/2022-23/01-08

Dated Daporijo the 07th April'2023

Copy to:-

1. The Nodal Officer PHED, for uploading of NIT in <http://arunachaltenders.gov.in/http://eprocure.gov.in>
2. The Chief Engineer, PHE&WS Deptt. (WZ/EZ/D&P/MD(JJM)/Sanitation), RWD/PWD(EZ/WZ/C/Z/D&P)/WRD/Power/HPD, Itanagar for information please.
3. The Superintending Engineer, PHE&WS Circle Yachuli/Bene(Aalo)/Itanagar/Miao/Rupa/Tezu/Pang in for information please.
4. The Deputy Commissioner, Upper subansiri District, Daporijo for information please.
5. The Executive Engineer, PHE & WS Division, Tawang/ Bomdila/ Dirang/ Seppa/Lemmi/ Yupia/Itanagar/Sagalee/Sangram/Palin/Ziro/Pasighat/Yingkiong/Aalo/Mechuka/Likhabali/ Raga/Basar/Khonsa/Namsai/Changlang/Roing/Hawai/Anini/Tezu/Kodukha/Pangin/ Longding/Burdumsa/ and mechanical Division for information please.
6. The all Head of Department Upper Subansiri District, Daporijo for information please.
7. The Assistant Engineer, PHE & WS Sub-Division, Daporijo/Dumporijo for information.
8. Notice Board.
9. Office copy.



Executive Engineer
PHE&WS Division
Daporijo