



GOVERNMENT OF ARUNACHAL PRADESH
OFFICE OF THE EXECUTIVE ENGINEER:: PHE & WS DIVISION KODUKHA

No. **KR/Kodukha/PHE** 21/22-23/ **270**

Dated ...24/08/2023

NOTICE INVITING TENDER

The Executive Engineer, PHE & WS Division Kodukha on behalf of the Governor of Arunachal Pradesh invites sealed item rate (Labour rate) tender in two bid system (Technical and Financial) from approved or eligible contractors/firm from domicile of Respective blocks, registered with CPWD/APPWD/MES/BRO/NHPC/NEPCO/NBCC etc, for execution of the work mentioned below .

S/No.	Name of Works	Estimated cost	Earnest money	Date of receipt of application for obtaining tender documents	Date & Time for Issue of tender documents	Last date & time of receipt of tender documents	Date & time of Opening of tender	Time allowed for completion.
A. Block :- Taliha								
1	Augmentation of water supply at Bogne village SH:- Jungle clearance , Drop Inlet Headwork ,Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 10,57,522.00	₹ 10,575.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months
2	Augmentation of water supply at Damba village SH:- Jungle clearance,Drop Inlet Headwork ,Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 12,04,195.00	₹ 12,042.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months
3	Augmentation of water supply at Dupit village SH:- Jungle clearance,Drop Inlet Headwork,Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 10,18,545.00	₹ 10,185.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months
4	Augmentation of water supply at Darba Village SH:- Jungle clearance,Drop Inlet Headwork ,Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 10,85,583.00	₹ 10,856.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months
5	Augmentation of water supply at Ganga Camp village SH:- Jungle clearance,Drop Inlet Headwork ,Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 10,21,900.00	₹ 10,219.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months

6	Augmentation of water supply at Jeba village SH:- Jungle clearance,Drop Inlet Headwork ,Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 12,25,569.00	₹ 12,256.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months
7	Augmentation of water supply at Lepajaring village SH:- Jungle clearance,Drop Inlet Headwork ,Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 11,92,771.00	₹ 11,928.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months
8	Augmentation of water supply at Niago village SH:- Jungle clearance,Drop Inlet Headwork, Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 10,46,703.00	₹ 10,467.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months
9	Augmentation of water supply at Rading village SH:- Jungle clearance,Drop Inlet Headwork, ,Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 11,26,716.00	₹ 11,267.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months
10	Augmentation of water supply at Sinamsing village SH:- Jungle clearance,Drop Inlet Headwork, ,Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 10,45,281.00	₹ 10,453.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months
11	Augmentation of water supply at Tilijaring village SH:- Jungle clearance,Drop Inlet Headwork, ,Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 10,80,769.00	₹ 10,808.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months
12	Augmentation of water supply at Timba village SH:- Jungle clearance,Drop Inlet Headwork, ,Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 11,12,057.00	₹ 11,121.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months
13	Augmentation of water supply at Lingram village SH:- Jungle clearance,Drop Inlet Headwork, ,Sedimentation Tank ,Slow sand Filter,Storage Tank,PSPs ,Chain link fencing,Carriage of GI Pipes and other construction materials.	₹ 11,70,668.00	₹ 11,707.00	25/08/2023,1000 hrs to 28/08/2023,1300 hrs	26/08/2023,1000 hrs to 31/08/2023,1300 hrs	01/09/2023 ,at 1000 hrs.	01/09/2023 ,at 1030 hrs.	3 (three) months

14	Augmentation of water supply at Ningtemuri village SH:- Jungle clearance, Drop Inlet Headwork, Sedimentation Tank, Slow sand Filter, Storage Tank, PSPs, Chain link fencing, Carriage of GI Pipes and other construction materials.	₹ 11,08,465.00	₹ 11,085.00	25/08/2023, 1000 hrs to 28/08/2023, 1300 hrs	26/08/2023, 1000 hrs to 31/08/2023, 1300 hrs	01/09/2023, at 1000 hrs.	01/09/2023, at 1030 hrs.	3 (three) months
B. Block :- Paveng								
1	Augmentation of water supply at Kaji Village. SH:- Jungle clearance, Drop Inlet Headwork, Sedimentation Tank, Slow sand Filter, Storage Tank, Chain link fencing, Carriage of GI Pipes and other construction materials.	₹ 11,67,861.00	₹ 11,679.00	25/08/2023, 1000 hrs to 28/08/2023, 1300 hrs	26/08/2023, 1000 hrs to 31/08/2023, 1300 hrs	01/09/2023, at 1000 hrs.	01/09/2023, at 1030 hrs.	3 (three) months
2	Augmentation of water supply at Dagam vill SH:- Jungle clearance, Drop Inlet Headwork, Sedimentation Tank, Slow sand Filter, Storage Tank, PSPs Chain link fencing, Carriage of GI Pipes and other construction materials.	₹ 10,58,176.00	₹ 10,582.00	25/08/2023, 1000 hrs to 28/08/2023, 1300 hrs	26/08/2023, 1000 hrs to 31/08/2023, 1300 hrs	01/09/2023, at 1000 hrs.	01/09/2023, at 1030 hrs.	3 (three) months
3	Augmentation of water supply at Pakba Village. SH:- Jungle clearance, Drop Inlet Headwork, Sedimentation Tank, Slow sand Filter, Storage Tank, PSPs, Chain link fencing, Carriage of GI Pipes and other construction materials.	₹ 10,25,642.00	₹ 10,256.00	25/08/2023, 1000 hrs to 28/08/2023, 1300 hrs	26/08/2023, 1000 hrs to 31/08/2023, 1300 hrs	01/09/2023, at 1000 hrs.	01/09/2023, at 1030 hrs.	3 (three) months
4	Augmentation of water supply at Ramsing Village. SH:- Jungle clearance, Drop Inlet Headwork, Sedimentation Tank, Slow sand Filter, Storage Tank, PSPs, Chain link fencing, Carriage of GI Pipes and other construction materials.	₹ 11,07,421.00	₹ 11,074.00	25/08/2023, 1000 hrs to 28/08/2023, 1300 hrs	26/08/2023, 1000 hrs to 31/08/2023, 1300 hrs	01/09/2023, at 1000 hrs.	01/09/2023, at 1030 hrs.	3 (three) months

Terms and conditions:-

- The tender paper can be obtained from the Camp office of the Executive Engineer, PHE&WS Division, Kodukha at Daporijo on any working days except Sunday and public holidays between 1100 hrs to 1600 hrs on payment of Rs. 1000/- (Rupees one thousand) only (Non-refundable) in cash or in shape of DD in favour of the Executive Engineer, PHE & WS Division, Kodukha, payable at state Bank of India, Daporijo.
- Earnest money @1 % of the estimated cost in DCR/FDR/DD of any schedule Bank Guaranteed by the Reserve Bank of India must accompany with each tender failing which the tender will be summarily rejected.
- The undersigned reserves the right to reject any or all tenders without assigning any reason thereof.
- The tender bidder should prepare the Technical bid after visiting the actual sites of the construction for which they have to contact the field officers of the PHE&WS Sub:-Division, Taliha before collection of tender papers. .

- The technical bid shall be opened first and evaluated to assess the technical viability of their proposal and the financial capability of the contractors and their work experience. Based on such evaluation and after adopting the post qualification procedure, a short list of selected contractors shall be made by the competent authority PHE&WS Department, Arunachal Pradesh. The price bid containing only the schedule of quantities with rate duly filled in of the post qualified contractor shall be opened for further evaluation by higher competent authority of PHE&WS Department, Arunachal Pradesh.

ELIGIBILITY CRITERIA:-

- The contractor must be a registered contractor in class-V and IV categories domiciled within the territorial jurisdiction of respective blocks under Upper Subansiri district.

- 2 The contractor should submit the original documents of ST certificate, domiciled certificate, contractor registration certificate at the time of submission of tender documents.
- 3 The contractor should submit up to date sale tax clearance certificate, registration number, GST, VAT and Pan Number and related documents issued by the competent authority.
- 4 The tender bidder should submit land availability certificate duly signed by the HGB's /GB's
- 5 The firm/ contractor must submit the latest income tax clearance /exempted certificate at the time of submission of tender.

SPECIAL CONDITIONS:-

- 1 The rate should be quoted both in figure and words in the schedule of quantities. And all papers including N.I.T should be put in sealed envelope to make it sealed tender. The contractor is requested to calculate the total amount of work as per schedule of quantities on the basis items rate.
- 2 The firm /contractor willing to submit tender should be Govt. register contractor under APPWD/CPWD/BRO/NHPC/NEEPCO etc. and must have executed similar type of works/project In hilly area. The contractor should have completed timely three similar works each of value 40% of estimated cost or one work of 100% estimated cost in the last 5 (five) years.

The firm must have sound financial background to complete the project even at the eventuality of unavoidable delay in payment owing to such reason as financial crunch of the client Department/Government. No interest will be paid for the delay in payment. The firm should have completed timely three similar works each of value 40% of estimated cost put to tender or two similar works each of value not less than 60% of estimated cost, one similar work of 100% of estimated cost. (Rounded off to nearest one lakhs) in the last seven years ending on the last day of the month previous to the One in which the tenders are invited. For the purpose of this clause "similar works" means the works of buildings and water supply. The firm/contractor willing to submit tender should produce bank solvency/grantee certificate for the value at least 40% the estimated cost put to tender from any nationalised bank in support of his financial soundness.
- 3 The firm/ contractor should be able to complete the work/project within 3 (three) month from date of commencement of work.
The selected firm, on acceptance of tender shall have to pay security deposit performance guarantee @ 5% of the tender value, which shall have to be paid at the time of signing of the agreement in the form of FDR/DCR /DD in favour of the executive Engineer, PHE & WS Division, Kodukha issued by a nationalised bank and shall be released 6 (six) months of trial run post commissioning of the project.
- 4 Payment shall be made post inspection and monitoring of third party agencies deputed JAL JEEVAM MISSION.
- 5 No advance payment in the form of mobilisation charge will be made to the successful tenderer.
- 6 Black listed firm/contractors need not apply.
- 7 The undersigned reserves the rights to reject the lowest tender if the quoted rates are found abnormally unjustified. As per provision of CPWD manual volume-II vide clause 20.4.3 and 20.4.3.2, variation beyond 5% on the justified rate will not be accepted.
- 8 In case of any disput between the contractor and the Department, the same shall be referred to the Suprintending Engineer, PHE& WS Circle, Yachuli, who is the sole arbitrator and his decision shall be final, binding and conclusive on both the parties.
- 9 Tender from joint venture is not acceptable.
- 10 Other details can be seen in tender documents.
All the bidders are to produce written No objection certificate (NOC) and no due certificate from the Arunachal Pradesh Co-Operative Apex Bank Ltd. Govt, of Arunachal pradesh, duly issued by Managing Director-cum- Chief Executive Officer, Naharlagun.



Executive Engineer
PHE & WS Division, Kodukha.
PHE & WS Division
Kodukha

Memo No.No. KPHEd/PB- 21/22-23/
Copy to:-

Dtd 24/08/2023.

- 1 The Director Information and Public Relation, Govt. of AP Naharlagun for information and wide circulation please.
- 2 The Chief Engineer, PHE & WS Deptt. (EZ/WZ/D&P/(MD/JJM)/(MD/Sanitation), RWD/PWD(EZ/WZ)/WRD/Power/HPD, Itanagar for information please.

- 3 The Superintending Engineer, PHE & WS Circle Yachuli/Bene(Aalo)/ Itanagar/Mio/Rupa/Tezu/Pangin for information please.
- 4 The Deputy Commissioner, Upper subansiri District. Daporijo for information please.
The Executive Engineer, PHE & WS Division, Tawang/ Bomdila/ Seppa /Yupia/Itanagar/Sangram/ Ziro/Pashighat/
Yingkiong/Aalo/Likhabali/Konsha/Namsai/Changlang/Roing /Hawai/Anini/
- 5 Daporijo/Pangin/Palin/Longdin/Bardumsa/Sagalee,Raga,Lemmi and mechanical Division for information please.
- 6 The all Head of Department Upper Subansiri Distt. Daporijo for information please.
- 7 The Assistant Engineer, PHE & WS Sub-Division, Nacho/Taliha for information.
- 8 Notice Board.
- 9 Office copy:



Executive Engineer
PHE & WS Division
Kocukpa