

GOVERNMENT OF AUNACHAL PRADESH
OFFICE OF THE EXECUTIVE ENGINEER, PHE&WS DIVISION, DAPORIJO

No. DPHE/PB- 29/2018-19/

Dated Daporijo the 16th Dec'2021

TENDER NOTICE

The Executive Engineer, PHE & WS Division, Daporijo on behalf of the Governor of Arunachal Pradesh invites sealed item rate tender in two bid system from approved and eligible **Class- V** category contractors/firm registered with CPWD/APPWD/MES/BRO/NHPC/NEEPCO/etc. for execution of following works up to **1530hrs** on **22/12/2021** and which will be opened on **23/12/2021** at **1100 hrs** in presence of the intending bidders or the representative of the firm under **Jal Jeevan Mission (JJM)** Programme.

Package & NIT No	Name of Project	Estimated cost	Earnest money	Date of receipt of application for obtaining tender documents	Date & time for issue of tender documents	Last date & time for receipt of tender documents	Date & time of Opening of tender	Time allowed for completion.
1	2	3	4	5	6	7	8	9
Package-I DPHE/NIT/JJM-01/21-22	i)Source Augmentation & Improvement Of W/S at Lakbak Gongo and ii)P/D/W/S at Dipu Gongo-I village	Rs. 20,15,400/-	Rs. 20,155/-	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months
Package- II DPHE/NIT/JJM-02/21-22	i)P/D/W/S at Tapi- II & ii) P/D/W/S at Giteripa village	Rs. 33,59,130/-	Rs. 33,590/-	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months
Package-III DPHE/NIT/JJM-03/21-22	i) Source Augmentation & Improvement Of W/S at Riko & ii)New Kulo village	Rs. 23,10,310/-	Rs. 23,105/-	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months
Package-IV DPHE/NIT/JJM-04/21-22	i)Source Augmentation & Improvement Of W/S at Rumte & ii) Lower Baririjo village	Rs. 16,80,710/-	Rs. 16,810/-	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months
Package-V DPHE/NIT/JJM-05/21-22	i)Source Augmentation & Improvement Of W/S at Korarajo & ii)P/D/W/S at Richi Maro village	Rs. 25,31,930/-	Rs. 25,320/-	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months

Package-III DPHE/NIT/JJM- 13/21-22	i) Source Augmentation & Improvement Of W/S at Rarijo & ii) P/D/W/S at Debom village	Rs. 46,10,000/- Rs. 46,100/-	17/12/2021	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months	
Package-XI DPHE/NIT/JJM- 12/21-22	i) Source Augmentation & Improvement Of W/S at Parirjo & ii) P/D/W/S at Ripo Bui village	Rs. 31,77,000/- Rs. 31,770/-	17/12/2021	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months	
Package-XI DPHE/NIT/JJM- 11/21-22	i) P/D/W/S at Lebar & ii) P/D/W/S at Lenyi Annu village	Rs. 39,28,000/- Rs. 39,280/-	17/12/2021	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months	
Package-X DPHE/NIT/JJM- 10/21-22	i) P/D/W/S at Paka Bridge point & ii) P/D/W/S at Lipu Riba village	Rs. 37,26,000/- Rs. 37,260/-	17/12/2021	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months	
Package-IX DPHE/NIT/JJM- 09/21-22	Source Augmentation & Improvement Of W/S at Tode village	Rs. 17,08,470/- Rs. 17,085/-	17/12/2021	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months	
Package-VIII DPHE/NIT/JJM- 08/21-22	i)Source Augmentation & Improvement Of W/S at Tamaripa & ii) Lipu village	Rs. 13,49,770/- Rs. 13,500/-	17/12/2021	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months	
Package-VII DPHE/NIT/JJM-07 /21-22	i)Source Augmentation & Improvement Of W/S at Old Haji & ii)P/D/W/S at Digi Haji village	Rs. 21,68,640/- Rs. 21,685/-	17/12/2021	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months	
Package-VI DPHE/NIT/JJM- 06/21-22	i)P/D/W/S at Yorlo Yoka & ii)Lower Hyder village	Rs. 18,27,100/- Rs. 18,270/-	17/12/2021	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months	

Package-X I DPHE/NIT/JJM- 21/21-22	P/D/W/S at Gichi village	Package-X X I DPHE/NIT/JJM- 20/21-22	i) Source Augmentation & Improvement Of W/S at Pojorijo & ii) P/D/W/S at Gite Bage-II village	Package-X IX DPHE/NIT/JJM- 19/21-22	P/D/W/S at Yago Nidak village	Package-X VII I DPHE/NIT/JJM- 18/21-22	i) Source Augmentation & Improvement Of W/S at Ayanirin & ii) P/D/W/S at Giturijo village	Package-X VI I DPHE/NIT/JJM- 17/21-22	P/D/W/S at Denri Nguki village	Package-X VI DPHE/NIT/JJM- 16/21-22	P/D/W/S at Old Lida village	Package-X V DPHE/NIT/JJM- 15/21-22	i) P/D/W/S at Dera village & ii) P/D/W/S at Jari Dera village	Package-X I V DPHE/NIT/JJM- 14/21-22	i) Source Augmentation & Improvement Of W/S at New Lida & ii) P/D/W/S at Poga Lida village
Rs. 21,45,000/-		Rs. 26,39,000/-		Rs. 29,38,000/-		Rs. 19,51,000/-		Rs. 18,14,000/-		Rs. 18,98,000/-		Rs. 29,14,000/-		Rs. 39,62,000/-	
Rs. 21,450/-		Rs. 26,390/-		Rs. 29,380/-		Rs. 19,510/-		Rs. 18,140/-		Rs. 18,980/-		Rs. 29,140/-		Rs. 39,620/-	
17/12/2021		17/12/2021		17/12/2021		17/12/2021		17/12/2021		17/12/2021		17/12/2021		17/12/2021	
17/12/2021 to 20/12/2021, 1100hrs to 1600hrs		17/12/2021 to 20/12/2021, 1100hrs to 1600hrs		17/12/2021 to 20/12/2021, 1100hrs to 1600hrs		17/12/2021 to 20/12/2021, 1100hrs to 1600hrs		17/12/2021 to 20/12/2021, 1100hrs to 1600hrs		17/12/2021 to 20/12/2021, 1100hrs to 1600hrs		17/12/2021 to 20/12/2021, 1100hrs to 1600hrs		17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	
22/12/2021, up to 1530hrs		22/12/2021, up to 1530hrs		22/12/2021, up to 1530hrs		22/12/2021, up to 1530hrs		22/12/2021, up to 1530hrs		22/12/2021, up to 1530hrs		22/12/2021, up to 1530hrs		22/12/2021, up to 1530hrs	
23/12/2021 1100hrs		23/12/2021 1100hrs		23/12/2021 1100hrs		23/12/2021 1100hrs		23/12/2021 1100hrs		23/12/2021 1100hrs		23/12/2021 1100hrs		23/12/2021 1100hrs	
2(two) months		2(two) months		2(two) months		2(two) months		2(two) months		2(two) months		2(two) months		2(two) months	

Package-X X II DPHE/NIT/JJM- 22/21-22	i) P/D/W/S at Kuporijo-III & ii) P/D/W/S at Dugi village	Rs. 38,07,000/-	Rs. 38,070/-	17/12/2021	17/12/2021 to 20/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	23/12/2021 1100hrs	2(two) months
---	---	-----------------	--------------	------------	---	------------------------------	-----------------------	---------------

1. The tender paper can be had from the office of undersigned on any working days except Sunday and public holidays between 1100 hrs to 1600 hrs on payment of Rs.500/- (Five hundred) only (Non- refundable) in cash from the cashier of this office or in shape of DD in favour of the Executive Engineer, PHE & WS Division, Daporijo, payable at state Bank of India, Daporijo Up to 22/12/2021.
2. Earnest money amount mentioned against each package at column No.4 above only in DCR/FDR/DD/BC of any scheduled Bank Guaranteed by the Reserve Bank of India must accompany with each tender in a **separate envelope**, failing which the tender will be summarily rejected.
3. The undersigned reserves the right to extend or reject any or all tenders without assigning any reason thereof.

ELIGIBILITY CRITERIA

1. The Contractor must registered contractor in **Class- V categories** domiciled within the territorial jurisdiction of Community Block/Constituency.
2. The Contractor should submit the original documents of Power of Attorney if required, ST certificate, Domicile certificate, and contractor's registration certificate at the time of submission of tender documents.
3. The contractor should submit cash credit facility certificate (**10% of contract value not more than 3 months old**) of any Nationalised Bank Guaranteed by the Reserve Bank of India along with the bid documents.
4. The contractor should submit an undertaking that he will invest up to 25% of the bid amount.
5. The contractor should submit up to date sale tax clearance certificate, registration number, GST clearance certificate and PAN card number and related documents issued by the competent authority.
6. The firm/ contractor must submit the latest income tax clearance /exempted certificate at the time of submission of tender.
7. All the Contractors are to produce written "**No Objection Certificate (NOC)**" or no due certificate from the Arunachal Pradesh Co-operative Apex Bank Ltd. Govt. Of Arunachal Pradesh, duly issued by the Managing Director-cum-Chief Executive Officer, Naharlagun.
8. The firm/contractor willing to submit tender should produce bank solvency/guarantee certificate for the value at least **40% the estimated cost put to tender** from any nationalised bank in support of his financial soundness.
9. The firm /contractor willing to submit tender should be Govt. registered contractor under CPWD/APPWD/MES/BRO/NHPC/NEEPCO etc. and must have executed similar type of works/project in hilly areas. The contractor should have completed three similar works each of value not less than **40% of estimated cost** or two similar works each of value not less than **60% of estimated cost** or one similar work of value not less than **80% of estimated cost** in the last 5 (**five**) years ending previous day of last date of submission of tenders. The

certificate in respect of completion of such work must be obtained from the concerned Department and enclosed.

10. The firm must have sound financial background to complete the project even at the eventuality of unavoidable delay in payment owing to such reason as financial crunch of the client Department/Government. No interest will be paid for the delay in payment.
11. The Contractor/Firm shall submit list of works which are in hand (progress) in the following format.

Sl No	Name of work	Name and particulars of Division where work is being executed	Value of work	Position of works in progress	Remarks
1	2	3	4	5	6

Sd/-

Executive Engineer
PHE&WS Division
Daporijo

NOT TO BE PUBLISHED

Memo .No. DPHE/PB- 29/2018-19/ 1246-53

Dtd Daporijo the 16th Dec' 2021.

Copy to:-

1. The Nodal Officer PHED, for uploading of NIT in www.arunachaltenders.gov.in/eprocure.gov.in
2. The Chief Engineer, PHE&WS Deptt. (WZ/EZ/D&P/MD(JJM)/Sanitation), RWD/PWD(EZ/WZ/C/Z/D&P)/WRD/Power/HPD, Itanagar for information please.
3. The Superintending Engineer, PHE&WS Circle Yachuli/Bene(Aalo)/Itanagar/Miao/Rupa/Tezu/Pangin for information please.
4. The Deputy Commissioner, Upper subansiri District, Daporijo for information please.
5. The Executive Engineer, PHE & WS Division, Tawang/ Bomdila/ Dirang/ Seppa/Lemmi/ Yupia/Itanagar/Sagalee/Sangram/Palin/Ziro/Pasighat/Yingkiong/Aalo/Mechuka/Likhabali/ Raga/Basar/Khonsa/Namsai/Changlang/Roing/Hawai/Anini/Tezu/Kodukha/Pangin/ Longding/Burdumsa/ and mechanical Division for information please.
6. The all Head of Department Upper Subansiri District, Daporijo for information please.
7. The Assistant Engineer, PHE & WS Sub-Division, Daporijo/Dumporijo for information.
8. Notice Board.
9. Office copy.

Executive Engineer
PHE&WS Division
Daporijo