

GOVERNMENT OF ARUNACHAL PRADESH
OFFICE OF THE EXECUTIVE ENGINEER :: PHE & WS DIVISION

... RAGA ...

No. EER/PHE/NIT/JJM/2021-22/ 463 - 69

Dtd, Raga the 22th Dec'2021

NOTICE INVITING TENDER

The Executive Engineer, PHE & WS Division, Raga invites on behalf of the Governor of Arunachal Pradesh as per District based entrepreneur and professional Act 2015, sealed item rate tender from approved & eligible contractors registered with CPWD/PWD/NBCC/NEEPCO/NHPC/BRO etc.

Sl.No	NIT No	Name of Work	Estimated cost.(In Rs)	Earnest Money (in Rs).	Time allowed for completion	Date & Time for issue of Tender Documents	Last Date & Time for submission of Tender.	Time & date for opening of tender.	Place of opening of tender.	Cost of Bid documents (Non-Refundable)	Class of Contractor.
1	EER/PHE/NIT/JJM/2021-22/01	Augmentation of Multi village Water Supply at Pate,Tache Tale,Tablisi & Tache Talley (SH: Headwork, Sedimentation Tank, Slow sand filter, Clear Water Reservoir, Security Fencing)	50,00,410.60	50,004.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Office of the Executive Engineer PHE & WS Division, Raga	Rs. 1500.00	Class V(A) & Class IV
2	EER/PHE/NIT/JJM/2021-22/02	Augmentation of Multi Village Water supply at Tass Pada, That Pada,Hebak Kabak & Mohinpu (SH: Headwork, Sedimentation Tank, Slow sand filter, Clear Water Reservoir, Security Fencing)	51,14,919.69	51,149.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	---Do---	Rs. 1500.00	Class-IV & Class III

(Signature)
Executive Engineer
PHE & WS Division
Raga

3	EER/PHE/NIT/JJ M/2021-22/03	Augmentation of Multi village Water Supply at Maths2Puda, Rido, Simla, Sukilan Poto & Kathrijo (SH: Headwork, Sedimentation Tank, Slow sand filter, Clear Water Reservoir, Security Fencing)	62,33,155.22	62,33,155.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	---Do---	Rs. 1500.00	Class IV & Class III
4	EER/PHE/NIT/JJ M/2021-22/04	Augmentation of Multi Village Water Supply at Dollungmukh, Lumsi,(Sipu) & Paro (SH: Headwork, Sedimentation Tank, Slow sand filter, Clear Water Reservoir, Security Fencing)	52,60,804.38	52,60,800.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class IV & Class III
5	EER/PHE/NIT/JJ M/2021-22/05	Augmentation of Multi Village Water Supply at Chirdi, Lumsi, Gate & Riki (SH: Headwork, Sedimentation Tank, Slow sand filter, Clear Water Reservoir, Security Fencing)	86,92,416.35	86,92,400.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class IV & Class III


 Executive Engineer
 PHE & MIS Division
 Paga

6	EER/PHE/NIT/JJ M/2021-22/06	Augmentation of Mutiti Village Water Supply at Digom, Dogle Puri, Yoresag & Yamin Deru (SH: Headwork, Sedimentation Tank, Slow sand filter, Clear Water Reservoir, Security Fencing)	70,16,848.06	70,168.00	3(Tthree) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class IV & Class III
7	EER/PHE/NIT/JJ M/2021-22/07	Augmentation of Multi Village Water Supply at Puthap & Dirgo (SH: Headwork, Sedimentation Tank, Slow sand filter, Clear Water Reservoir, Chain Link Fencing)	23,45,914.00	23,459.00	3(Tthree) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V(A) & Class IV
8	EER/PHE/NIT/JJ M/2021-22/08	Augmentation of Water Supply at Taya (SH: Headwork, Clear Water Reservoir, Security Fencing)	16,58,102.18	16,581.00	3(Tthree) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V(A) & Class IV
9	EER/PHE/NIT/JJ M/2021-22/09	Augmentation of Multi Village Water Supply at Ligu III & Ligu IV (SH: Headwork, Sedimentation Tank, slow sand Filter, S/o Filter Media, Clear Water Reservoir, Painting, Security Fencing)	43,71,143.00	43,711.00	3(Tthree) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V(A) & Class IV


 Executive Engineer
 PHE & NIS Division
 Raebareilly

10	EER/PHE/NIT/JJ M/2021-22/10	Augmentation of Multi Village Water Supply at Murtem Pada & Tanyo Pada Village (SH: Headwork, Sedimentation Tank, slow sand Filter, S/o Filter Media, Clear Water Reservoir, Painting, Security Fencing)	38,17,322.00	38,173.00	3(TThree) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do--	Rs. 1500.00	Class V(A) & Class IV
11	EER/PHE/NIT/JJ M/2021-22/11	Augmentation of Multi village Water Supply at New Liruk & Stigin Bridge Point Village (SH: Headwork, Sedimentation Tank, slow sand Filter, S/o Filter Media, Clear Water Reservoir, Painting, Security Fencing)	46,31,154.00	46,311.00	3(TThree) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do--	Rs. 1500.00	Class V(A) & Class IV
12	EER/PHE/NIT/JJ M/2021-22/12	Augmentation of Multi Village Water Supply at Murtem Pada, Saya Pada, Suk Pada & Makcha Pada (SH: Headwork, Sedimentation Tank, slow sand Filter, S/o Filter Media, Clear Water Reservoir, Painting, Security Fencing)	74,84,324.00	74,843.00	3(TThree) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do--	Rs. 1500.00	Class IV & Class III

Executive Engineer
PHE & WSS Division
Raega

13	EER/PHE/NIT/JJ M/2021-22/13	Augmentation of Multi Village Water Supply at Takek Bate & Dek Dakpe (SH: Zonal Tank-I, Zonal Tank-II, Painting, Security Fencing around Zonal tanks)	40,85,252.00	40,852.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V(A) & Class IV
14	EER/PHE/NIT/JJ M/2021-22/14	Augmentation of Multi village Water Supply at Baatrigo & Kaatrigo Villages (SH: Headwork, Sedimentation Tank, slow sand Filter, S/o Filter Media, Clear Water Reservoir, Painting, Security Fencing)	38,95,588.00	38,95,5.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V & Class V(A)
15	EER/PHE/NIT/JJ M/2021-22/15	Augmentation of Multi Village Water Supply at Megdong I & Megdong II (SH: Headwork, Sedimentation Tank, slow sand Filter, S/o Filter Media, Clear Water Reservoir, Painting, Security Fencing)	41,66,729.00	41,667.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V(A) & Class IV
16	EER/PHE/NIT/JJ M/2021-22/16	Augmentation of Water Supply at Uliidong-I (SH: Headwork, Sedimentation Tank, SSF, S/o Filter Media, CWR & Painting)	23,88,040.00	23,880.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V(A) & Class IV

Executive Engineer
PHE & VLS Division
Raga

17	EER/PHE/NIT/JJ M/2021-22/17	Augmentation of Water Supply at Shikrijo (SH: Headwork, Sedimentation Tank, slow sand Filter, S/o Filter Media, Clear Water Reservoir, Painting, Security Fencing)	23,47,879.00	23,47,879.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V(A) & Class IV
18	EER/PHE/NIT/JJ M/2021-22/18	Augmentation of Water Supply at Toprijo (SH: Headwork, Sedimentation Tank, CWR, Painting, Security fencing)	19,87,565.00	19,875.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V & Class V(A)
19	EER/PHE/NIT/JJ M/2021-22/19	Augmentation of Water Supply at Sarjio (SH: Headwork, Sedimentation Tank, slow sand Filter, S/o Filter Media, Clear Water Reservoir, Painting, Security Fencing)	25,82,805.00	25,805.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V & Class V(A)
20	EER/PHE/NIT/JJ M/2021-22/20	Augmentation of Water Supply at Babla Village (SH: Headwork, sedimentation, SSF, CWR, Painting, Security Fencing)	23,85,365.00	23,853.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V(A) & Class IV


 Executive Engineer
 PHE & WIS Division
 Raigarh

17	EER/PHE/NIT/JJ M/2021-22/17	Augmentation of Water Supply at Shikrijo (SH: Headwork, Sedimentation Tank, slow sand Filter, S/o Filter Media, Clear Water Reservoir, Painting, Security Fencing)	23,47,879.00	23,47,879.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V(A) & Class IV
18	EER/PHE/NIT/JJ M/2021-22/18	Augmentation of Water Supply at Toprijo (SH: Headwork, Sedimentation Tank, CWR, Painting, Security fencing)	19,87,565.00	19,87,565.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V & Class V(A)
19	EER/PHE/NIT/JJ M/2021-22/19	Augmentation of Water Supply at Sarjo (SH: Headwork, Sedimentation Tank, slow sand Filter, S/o Filter Media, Clear Water Reservoir, Painting, Security Fencing)	25,82,805.00	25,805.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V & Class V(A)
20	EER/PHE/NIT/JJ M/2021-22/20	Augmentation of Water Supply at Babla Village (SH: Headwork, sedimentation, SSF, CWR, Painting, Security Fencing)	23,85,365.00	23,853.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V(A) & Class IV



 Executive Engineer
 PHE & WIS Division
 Raiga

21	EER/PHE/NIT/JJ M/2021-22/21	Augmentation of Water Supply at Pega Koyo (SH: Headwork, Clear Water Reservoir, Painting, Security Fencing)	17,40,802.00	17,408.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V & Class V(A)
22	EER/PHE/NIT/JJ M/2021-22/22	Augmentation of Water Niji-II (SH: Headwork, Sedimentation Tank, slow sand Filter, S/O Filter Media, Clear Water Reservoir, Painting, Security Fencing)	30,14,954.00	30,149.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V & Class V(A)
23	EER/PHE/NIT/JJ M/2021-22/23	Augmentation of Water Supply at Cheharjo (SH: Headwork, CWR, Painting, Security fencing)	16,02,896.00	16,029.00	3(Three) Month	23/12/2021 to 27/12/2021 Upto to 1600 hours	29/12/2021 upto 1600 hours	30/12/2021 upto 1600 hours	Do---	Rs. 1500.00	Class V & Class V(A)

Executive Engineer
PHE & MIS Division
R269e

Terms and conditions:-

1. Registered contractors, domiciled in Puchigeke CD Block under Kamle district only are invited to apply for works mentioned in serial No. 9,10,11,13,14,15,16,17,18,19,20,21,22 & 23
2. Registered contractors, domiciled in Tamen-Raga CD block under Kamle district only are invited to apply for works mentioned in serial No.7 & 8.
3. Registered contractors, domiciled in the 25th Raga Assembly Constituency under Kamle District only are invited to apply for works mentioned in serial No.1,2,3,4,5,6 & 12
4. The Arunachal Pradesh District based Entrepreneurs and professional Act 2015, is only applicable.
5. Preferences will be given to those bidders who obtained NOC from concerned VWSC where the project is going to be implemented in order to avoid land availability issue as well as other local hindrances which may occur at the time of execution.
6. Payment will be made in phase manner as per the release of fund by government against the work done. Inspection of Third Party monitoring agency is mandatory.
7. Department should not be held responsible for delay in payment due to non-release of fund by the government.
8. No Cost escalation shall be entertained to the contractor for delay in payment due to non-release of fund from government.
9. Variation beyond 5% of the justified rate as approved by the competent authority will not be accepted.
10. The Tender shall be submitted in two bids viz. Technical Bid and Price Bid separately for each package. Earnest money should be placed and sealed in an envelope separately and marked as "Earnest money" on its sealed cover. Technical bid and price bid should be placed and sealed separately in two envelopes marked as Technical bid and Price bid on its cover respectively. And these three separately sealed envelopes covers viz Technical bid, price bid and earnest money should be further sealed in a single envelope and mailed by registered post so as to reach the undersigned or may be dropped in the tender box available in office of the undersigned on or before the stipulated date & time.
11. The Tenderer Should prepare the technical bid after visiting the actual sites of construction for which they have to contact the field officers of PHE & WS Division, Raga before collection of the Tender Paper.
12. Earnest money shall be opened first. If the earnest money is found in order, then Technical Bid shall be opened to assess the Technical viability of the bidder. Based on technical evaluation/qualification, the financial bids of shortlisted qualified bidders shall be opened to assess their financial viability.
13. The tender paper can be availed from the office of the undersigned in all working day in between 1000 hrs to 1600 hrs on payment of 1500/- (Rupees one thousand five hundred) only in Cash from cash counter of this office or shape of D.D(Non-refundable) in favour of the undersigned, Payable at State Bank of India, Ziro. No Tenders Papers shall be issued to the Contractor after stipulated time.
14. Special conditions, other terms and conditions and technical details of the NIT may be seen at 'Technical Bid'.
15. The undersigned reserves the right to reject any or all tenders without assigning any reason if the quoted rate is found absurd.


Executive Engineer

PHE Executive Engineer

PHE & WS Division

Raga

Dtd, Raga the 22nd Dec'2021.

Copy to:

1. The Mission Director, SJM, Itanagar for wide circulation and uploading in Departmental website please.
2. The Chief Engineer, PHE&WSD (Western Zone/Eastern Zone/D &P)/ Sanitation, for information.
3. The Superintending Engineer, PHE & WS Circle, Naharlagun/Rupa/Along/Miao/Yachuli/Tezu/Pangin for wide circulation please.
4. The Director of Information and Public Relation, Naharlagun for favour of information and necessary action. He/She is requested to publish the above advertisement on or before 22/12/2021 (Black & white) in 2 (two) local newspapers & further requested to submit the list of newspapers in which the advertisements are published to the undersigned for record.
5. The Deputy Commissioner Raga, Kamle District for information please.
6. The Addl. Deputy Commissioner, Raga for wide circulation please.
7. The Executive Engineer, PHE Division, Tawang/Bomdila/Seppa/Itanagar/Sangram/ Ziro/Daporijo/Yingkiong/Pasighat/Along/Khonsa/Namsai/Hawai/Changlang /Roing/Pangin/Khoduka/Sagalee/Bordumsa/Likhabali/Anini/Longding/ Dirang/ for wide circulation please.
8. Office Copy.


Executive Engineer
PHE & WSD Division
Raga